STATE OF CALI FORNI A

03/ 29/ 06
06- 364604
06- KI N-41-28.4/33.0

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 8 FUND TOTAL HA22

NUMBER OF Bl DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl
1 3, 994, 999. 00
2 4,272,225.00
3 4,540, 876. 55

BI D SUMMARY DEPARTMENT
I N KINGS COUNTY NEAR STRATFORD FROM
0.1 KM NORTH OF NEVADA AVENUE TO

LAUREL AVENUE

RESURFACE EXI STI NG H G-MAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
4,524, 000

4,422,260.00 AMOUNT UNDER 427, 261. 00

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

Bl D245
PACE 1
03/ 30/ 06
CONTRACT CODE 'B '
54 CONTRACT | TEMS

OF TRANSPORTATI ON

FEDERAL Al D NONE

3. 0%
80

PERCENT UNDER EST 9. 66

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

530 241-1086
00471473
FAX 530 243-0787

CC PREF CLAI MED

SB PREF CLAI MED

DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
3 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA 95077
1 W JAXON BAKER | NC
P O BOX 994248
REDDI NG CA 96099- 4248
2 LEES PAVI NG | NC

1212 N PLAZA DR
VI SALI A CA 93291

559 651-1337
00282929
FAX 559 651-2335 BID IS OVER SBP

PREFERENCE LIM TS



06- 364604
06- KI N-41-2
03/ 29/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/I

N |

NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 2
03/ 30/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

CONTRACTORS CHEM CAL
HAYWARD CA

K C | ENVI RONMVENAL
SAN LU S OBI SPO CA

P C N CONSTRUCTI ON
BYRON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

SAFETY STRI PI NG
GOSHEN CA

SI GNAL TECHNOLOG ES
FRESNO CA

STATEW DE SAFETY AND SI GNS

NI POMO CA

ASPHALT CONCRETE DI KE

CRACK SEAL

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

GRI NDI NG ( PARTI AL)

STRI PI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS



06- 364604 Bl D245

06- KI N-41-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 29/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY I TEMS 32 THRU 35 (PORTI ON)
LI NCOLN CA
BOBBI E MACK GRI NDI NG | TEMS 15, 17 AND 29 (PORTI ON)
VI SALI A CA
CONTRACTORS CHEM CAL | TEM 28
HAYWARD CA
GARY BROMWN ELECTRI C | TEMS 52 AND 53
CAKHURST CA
K C | ENVI RONMVENTAL I TEM5 21 THRU 26
SAN LU S OBI SPO CA
P C AND N CONSTRUCTI ON ITEMS 9, 11, 12, 45 AND 46
BYRON CA
SAFETY STRI PI NG SERVI CE | TEM5 47 THRU 51
GOSHEN CA
STATEW DE SAFETY AND SI GNS I TEMS 6, 13 AND 44
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE DI KE AND EQUI PMENT RENTAL
GOSHEN CA
Bl LL GREEN CONSTRUCTI ON CRACK FI LLI NG

WATSONVI LLE CA
CONTI NUED ON NEXT PAGE



06- 364604 Bl D245

06- KI N-41-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 29/ 06 03/ 30/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG GRI NDI NG
VI SALI A CA
KCI ERCSI ON CONTRCL
SAN LU S OBl SPO CA
K R C SAFETY COVPANY SI GNAGE
VI SALI A CA
P C N CONSTRUCTI ON METAL BEAM GUARD RAI LI NG
BYRON CA
REDDI NG | NDUSTRI AL ELECTRI C ELECTRI CAL
REDDI NG CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL

MOUNTAI N RANCH CA



06- 364604 Bl D245

06- KI N-41- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

03/ 29/ 06 03/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 600. 00 2, 600. 00

PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00 12, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 600. 00 2, 600. 00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 8, 000. 00 8, 000. 00
5 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 750. 00 2, 250. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00 200, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 14, 000. 00 14, 000. 00
9 (S) 150659 REMOVE TERM NAL SECTI ON EA 8 100. 00 800. 00
10 150820 REMOVE | NLET EA 1 400. 00 400. 00
11 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 31 26. 00 806. 00
12 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 97 45. 00 4, 365. 00
13 152320 RESET ROADS| DE SI GN EA 9 300. 00 2, 700. 00
14 038200 ADJUST MONUVENT COVER TO GRADE EA 1 500. 00 500. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 54, 600 . 90 49, 140. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 5, 370 41. 00 220, 170. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00 3, 500. 00
19 198001 | MPORTED BORROW VB 2, 350 15. 00 35, 250. 00
20 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 945 23. 00 44,735. 00
21 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 19 760. 00 14, 440. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,600 . 80 3, 680. 00
23 (S) 038201 MYCHORRHI ZAL | NOCULUM ( EROSI ON' CONTROL) KG 370 14. 00 5, 180. 00
24 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 92 125. 00 11, 500. 00
25 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 92 150. 00 13, 800. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 380 1. 50 2, 070. 00
27 260201 CLASS 2 AGGREGATE BASE VB 3,530 75.00 264, 750. 00
28 374206 SEAL RANDOM CRACKS LNKM 15 525. 00 7,875. 00
29 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 5,420 163. 00 883, 460. 00
30 390155 ASPHALT CONCRETE ( TYPE A) TONN 4,380 105. 00 459, 900. 00
31 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 12, 900 92. 00 1, 186, 800. 00
32 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 36 150. 00 5, 400. 00
AREA)

33 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 54 14.00 756. 00
34 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 130 14. 00 1, 820. 00
35 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 54 14. 00 756. 00
36 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 22 1. 00 22.00



06- 364604 Bl D245

06- KI N-41- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 29/ 06 03/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 650075 600 MM REI NFORCED CONCRETE PI PE M 4 400. 00 1, 600. 00
38 705042 300 MM STEEL FLARED END SECTI ON EA 4 550. 00 2, 200. 00
39 705045 600 MM STEEL FLARED END SECTI ON EA 6 675. 00 4, 050. 00
40 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 1 1, 900. 00 1, 900. 00
41 721011 ROCK SLOPE PROTECTI ON VB 16 400. 00 6, 400. 00
(BACKI NG NO. 2, METHOD B)
42 729010 ROCK SLOPE PROTECTI ON FABRI C MR 65 5. 00 325. 00
43 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 51 6. 00 306. 00
44 820110 M LEPCST MARKER EA 10 40. 00 400. 00
45 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 000. 00 12, 000. 00
46 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 8 2, 250. 00 18, 000. 00
47 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 30 100. 00 3, 000. 00
48 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 14, 600 .75 10, 950. 00
( SPRAYABLE)
49 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 740 1.50 1, 110. 00
50 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,200 1. 00 7,200. 00
(BROKEN 10.98 M- 3.66 M
51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 630 5. 00 3, 150. 00
52 (S) 860403 H GHMAY LI GHTI NG LS LUMP SUM 45, 000. 00 45, 000. 00
53 (S) 860811 DETECTOR LOOP LS LUMP SUM 5, 500. 00 5, 500. 00
54 999990 MOBI LI ZATI ON LS LUMP SUM 385, 883. 00 385, 883. 00

TOTAL 3,994, 999. 00
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06- 364604
06- KI N-41-2
03/ 29/ 06

600.
400.
350.
500.

.00
.00
.00
.00
.00
.00
.00
.00
.00

00
00
00
00

166000.
12000.
800.
1100.
775.
4365.
2700.
800.
54600.
5000.
322200.
5000.
23500.
58350.
8550.
4600.
4810.
9476.
8648.
5520.
282400.
11250.
1355000.
416100.
967500.
1944.
756.
1820.
756.
13200.
1600.
1400.
3000.

SUMMARY

5, 000.
573.
500.
600.

OF

REMA/

175000. 00
24000. 00
800. 00
1000. 00
775. 00
4365. 00
1800. 00
500. 00
174720. 00
5000. 00
230910. 00
5000. 00
70735. 00
77508. 25
8550. 00
4600. 00
4810. 00
9476. 00
8648. 00
5520. 00
276399. 00
21000. 00
1414620. 00
388506. 00
1248720. 00
6624. 00
972. 00
2340. 00
972. 00
110000. 00
2292.00
2000. 00
3600. 00

N

N G

B

DDERS

Bl D245
PAGE 7
03/ 30/ 06



06- 364604 Bl D245

06- KI N-41-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
03/ 29/ 06 03/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 1, 600. 00 1600. 00 1, 000. 00 1000. 00
41 225. 00 3600. 00 272.00 4352. 00
42 3.00 195. 00 5. 00 325. 00
43 5.00 255. 00 5.00 255. 00
44 40. 00 400. 00 75. 00 750. 00
45 3, 000. 00 12000. 00 2,900. 00 11600. 00
46 2,200. 00 17600. 00 2,200. 00 17600. 00
47 35. 00 1050. 00 35. 00 1050. 00
48 .60 8760. 00 .60 8760. 00
49 .75 555. 00 .72 532. 80
50 .75 5400. 00 .72 5184. 00
51 3. 00 1890. 00 3.25 2047.50
52 42, 000. 00 42000. 00 47, 806. 00 47806. 00
53 4,800. 00 4800. 00 5, 562. 00 5562. 00
54 400, 000. 00 400000. 00 115, 600. 00 115600. 00

TOT 4,272,225.00 4,540, 876. 55



